
Name Description Amount

VERSACON INC Base Bid - Whittier Spark'd Studio Renovations, per the project specifications and construction documents $425,000.00

VERSACON INC

Alternate 1 - DEDUCT: Delete addition of cooling coils and on-grade condensers to Furnaces 1, 2 and 4, and delete addition of duct 

insulation for Furnace 4, per the project specifications and construction documents -$22,900.00

VERSACON INC

Alternate 2 - DEDUCT: Delete furnace replacement, heat exchanger refurbishment, addition of cooling coils and on-grade condensers 

to Furnaces 1, 2, 4, the addition of duct insulation for furnace 4, per the project specs and construction documents -$38,900.00

VERSACON INC

Alternate 3 - DEDUCT: Delete all finishes and lighting replacement scope at E. Vestibule 100A and W. Vestibule 100B, per the project 

specifications and construction documents. -$4,390.00

VERSACON INC Alternate 4 - DEDUCT: Delete new plywood seating benches in Rm 100, per the project specifications and construction documents -$6,100.00

VERSACON INC

Alternate 5 - DEDUCT: Provide 2 inch, fabric wrapped acoustic panels at the ceiling of Rms 100 and 101 in lieu of felt panels specified, 

per the project specifications and construction documents. -$12,849.00

JPMI CONSTRUCTION COMPANY Base Bid - Whittier Spark'd Studio Renovations, per the project specifications and construction documents, $459,000.00

JPMI CONSTRUCTION COMPANY

Alternate 1 - DEDUCT: Delete addition of cooling coils and on-grade condensers to Furnaces 1, 2 and 4, and delete addition of duct 

insulation for Furnace 4, per the project specifications and construction documents -$22,500.00

JPMI CONSTRUCTION COMPANY

Alternate 2 - DEDUCT: Delete furnace replacement, heat exchanger refurbishment, addition of cooling coils and on-grade condensers 

to Furnaces 1, 2, 4, the addition of duct insulation for furnace 4, per the project specs and construction documents -$39,500.00

JPMI CONSTRUCTION COMPANY

Alternate 3 - DEDUCT: Delete all finishes and lighting replacement scope at E. Vestibule 100A and W. Vestibule 100B, per the project 

specifications and construction documents. -$6,700.00

JPMI CONSTRUCTION COMPANY Alternate 4 - DEDUCT: Delete new plywood seating benches in Rm 100, per the project specifications and construction documents -$12,500.00

JPMI CONSTRUCTION COMPANY

Alternate 5 - DEDUCT: Provide 2 inch, fabric wrapped acoustic panels at the ceiling of Rms 100 and 101 in lieu of felt panels specified, 

per the project specifications and construction documents. -$14,000.00

IYAWE & ASSOCIATES CORPORATION Base Bid - Whittier Spark'd Studio Renovations, per the project specifications and construction documents $469,000.00

IYAWE & ASSOCIATES CORPORATION

Alternate 1 - DEDUCT: Delete addition of cooling coils and on-grade condensers to Furnaces 1, 2 and 4, and delete addition of duct 

insulation for Furnace 4, per the project specifications and construction documents -$17,000.00

IYAWE & ASSOCIATES CORPORATION

Alternate 2 - DEDUCT: Delete furnace replacement, heat exchanger refurbishment, addition of cooling coils and on-grade condensers 

to Furnaces 1, 2, 4, the addition of duct insulation for furnace 4, per the project specs and construction documents -$31,000.00

IYAWE & ASSOCIATES CORPORATION

Alternate 3 - DEDUCT: Delete all finishes and lighting replacement scope at E. Vestibule 100A and W. Vestibule 100B, per the project 

specifications and construction documents. -$3,200.00

IYAWE & ASSOCIATES CORPORATION Alternate 4 - DEDUCT: Delete new plywood seating benches in Rm 100, per the project specifications and construction documents, -$1,500.00

IYAWE & ASSOCIATES CORPORATION

Alternate 5 - DEDUCT: Provide 2 inch, fabric wrapped acoustic panels at the ceiling of Rms 100 and 101 in lieu of felt panels specified, 

per the project specifications and construction documents,. -$12,500.00

Brennan Construction of MN, Inc. Base Bid - Whittier Spark'd Studio Renovations, per the project specifications and construction documents, $488,029.00

Brennan Construction of MN, Inc.

Alternate 1 - DEDUCT: Delete addition of cooling coils and on-grade condensers to Furnaces 1, 2 and 4, and delete addition of duct 

insulation for Furnace 4, per the project specifications and construction documents -$19,770.00

Brennan Construction of MN, Inc.

Alternate 2 - DEDUCT: Delete furnace replacement, heat exchanger refurbishment, addition of cooling coils and on-grade condensers 

to Furnaces 1, 2, 4, the addition of duct insulation for furnace 4, per the project specs and construction documents -$35,165.00

Brennan Construction of MN, Inc.

Alternate 3 - DEDUCT: Delete all finishes and lighting replacement scope at E. Vestibule 100A and W. Vestibule 100B, per the project 

specifications and construction documents. -$2,105.00

Brennan Construction of MN, Inc. Alternate 4 - DEDUCT: Delete new plywood seating benches in Rm 100, per the project specifications and construction documents, -$21,450.00

Brennan Construction of MN, Inc.

Alternate 5 - DEDUCT: Provide 2 inch, fabric wrapped acoustic panels at the ceiling of Rms 100 and 101 in lieu of felt panels specified, 

per the project specifications and construction documents. -$12,165.00

MORCON CONSTRUCTION, INC. Base Bid - Whittier Spark'd Studio Renovations, per the project specifications and construction documents $489,691.00

MORCON CONSTRUCTION, INC.

Alternate 1 - DEDUCT: Delete addition of cooling coils and on-grade condensers to Furnaces 1, 2 and 4, and delete addition of duct 

insulation for Furnace 4, per the project specifications and construction documents -$20,000.00

MORCON CONSTRUCTION, INC.

Alternate 2 - DEDUCT: Delete furnace replacement, heat exchanger refurbishment, addition of cooling coils and on-grade condensers 

to Furnaces 1, 2, 4, the addition of duct insulation for furnace 4, per the project specs and construction documents -$27,500.00

MORCON CONSTRUCTION, INC.

Alternate 3 - DEDUCT: Delete all finishes and lighting replacement scope at E. Vestibule 100A and W. Vestibule 100B, per the project 

specifications and construction documents. -$3,952.00

MORCON CONSTRUCTION, INC. Alternate 4 - DEDUCT: Delete new plywood seating benches in Rm 100, per the project specifications and construction documents -$7,462.00

MORCON CONSTRUCTION, INC.

Alternate 5 - DEDUCT: Provide 2 inch, fabric wrapped acoustic panels at the ceiling of Rms 100 and 101 in lieu of felt panels specified, 

per the project specifications and construction documents. -$12,165.00

EBERT, INC. Base Bid - Whittier Spark'd Studio Renovations, per the project specifications and construction documents $534,700.00

EBERT, INC.

Alternate 1 - DEDUCT: Delete addition of cooling coils and on-grade condensers to Furnaces 1, 2 and 4, and delete addition of duct 

insulation for Furnace 4, per the project specifications and construction documents -$21,000.00

EBERT, INC.

Alternate 2 - DEDUCT: Delete furnace replacement, heat exchanger refurbishment, addition of cooling coils and on-grade condensers 

to Furnaces 1, 2, 4, the addition of duct insulation for furnace 4, per the project specs and construction documents -$38,000.00

EBERT, INC.

Alternate 3 - DEDUCT: Delete all finishes and lighting replacement scope at E. Vestibule 100A and W. Vestibule 100B, per the project 

specifications and construction documents. -$4,000.00

EBERT, INC. Alternate 4 - DEDUCT: Delete new plywood seating benches in Rm 100, per the project specifications and construction documents -$7,000.00

EBERT, INC.

Alternate 5 - DEDUCT: Provide 2 inch, fabric wrapped acoustic panels at the ceiling of Rms 100 and 101 in lieu of felt panels specified, 

per the project specifications and construction documents. -$14,000.00
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